



INVOICE & CONNECTED BUILD SERVICES AGREEMENT

Faber Capital Resources - Complete Operating System, Website & Search Build

Invoice No.	FCR-2026-0719-01	Invoice Date	July 19, 2026
Deposit Due	July 20, 2026	Payment Method	PayPal
Service Provider	Richard B. Jamison Pekala Resonant Web Design	Client	Bill Faber Faber Capital Resources
Provider Address	1273 W 6th St Cleveland, OH 44113	Project Portal	See linked portal below

Invoice Summary

Component	Included Work	Initial Fee
Faber Operating System	Six-week concentrated GoHighLevel agency build, process mapping, pipelines, roles, automations, dashboards, testing, documentation, training and deployment.	\$15,000
Live Stabilization	Four weeks of on-call post-deployment correction, support and real-use refinement.	\$1,000
Website Rebuild	Complete website rebuild, private review environment, positioning, core pages, mobile presentation, intake pathways, search-ready construction and ownership at full payment.	\$1,500
SEO System Setup	Initial market architecture, competitor baseline, technical search foundation, measurement setup, program/location structure and initial search implementation.	\$999
Standard Initial Total		\$18,499
Complete-Build Reduction		-\$2,000
TOTAL PROJECT COMMITMENT		\$16,499
Deposit Due July 20, 2026		\$5,000
Remaining Balance After Deposit		\$11,499

Payment and Acceptance

The \$5,000 deposit reserves the build period and begins discovery. Payment of the deposit or written acceptance of this agreement confirms Faber Capital Resources' commitment to the entire \$16,499 connected-build package. A Client signature is not required. The milestone schedule is a payment convenience; it does not divide the package into separate optional purchases.

PROJECT ADMIN PANEL / WORKING PORTAL

Open the private Faber working site through the “Resonant Design Offer” menu item:

richardbjamison.github.io/faber-capital-resources/resonant-design-offer

An “Important Docs” menu option will be added there. A current copy of this invoice/agreement, approved project schedules, reports, and major project records will be maintained in that area. The portal is a project administration and communication environment; it is not a repository for protected borrower or banking information.

BALANCE SCHEDULE: \$5,000 END OF WEEK TWO | \$5,000 BEFORE PRIMARY DEPLOYMENT | \$1,499 AT CONNECTED-BUILD COMPLETION

1. Parties, Purpose and Acceptance

This Invoice & Connected Build Services Agreement (the “Agreement”) is entered into between Richard B. Jamison Pekala / Resonant Web Design (“Provider”) and Bill Faber / Faber Capital Resources (“Client”). It documents the complete package selected by Client: the Faber Operating System, the Faber website rebuild, the initial Faber search-engine system, and the included post-deployment stabilization period.

The purpose of the engagement is to build one connected operating environment in which Client can improve visibility, accountability, communication, lead handling, transaction tracking, website performance, and search growth while preserving human judgment and appropriate security boundaries.

This Agreement becomes effective when Client either (a) provides written acceptance by email, text message, or the project portal, or (b) pays the \$5,000 deposit. A Client signature is not required. Acceptance commits Client to the full project price and authorizes Provider to reserve the build period and begin discovery.

Commercial Understanding

This document is intended to record the parties' business understanding in a practical, readable form. Either party may have legal counsel review it before accepting. Provider is not giving legal, regulatory, lending, tax, accounting, or compliance advice.

2. Agreement Documents and Order of Control

The project is governed by the following documents, collectively called the “Project Documents”:

1. This Invoice & Connected Build Services Agreement, including Exhibits A and B.
2. The Complete Proposal and the three detailed service pages published within the Faber private working portal as of July 19, 2026.
3. Any later written change order, milestone approval, or scope clarification signed or clearly accepted by both parties.

If the Project Documents conflict, a later written change order controls first, this Agreement controls second, and the online proposal materials control third. Marketing language, illustrations, forecasts, and examples do not expand the fixed scope unless expressly listed as a deliverable in this Agreement or an approved change order.

3. Complete Package and Project Objective

Client has selected the entire connected build rather than three disconnected services. Provider will coordinate the operating system, website, and initial search foundation so that each part supports the others:

- The website gathers and organizes the information the operating system needs.
- The operating system records where website, partner, agent, and search opportunities came from.
- The search system develops pages and market visibility around the programs Client actually offers.

- Management reporting connects opportunity source, activity, progression, funded outcomes, and future follow-up.
- The working portal becomes the project-administration layer for documents, approvals, reports, schedules, and communication.

Provider will make Faber Capital Resources the primary working commitment during the six-week core automation build. The complete connected environment is expected to require approximately eight to ten weeks for discovery, construction, review, website work, initial search implementation, testing, and activation, followed by four weeks of included live stabilization.

4. Fixed Project Investment and Payment Schedule

Milestone	Payment Requirement
Deposit - Project Reservation and Discovery	\$5,000 due July 20, 2026. Reserves Provider's build period and begins discovery.
Milestone Two - Approved Operating Map and Architecture	\$5,000 due at the end of Week Two, after Client receives and reviews the operating map and system architecture.
Milestone Three - Primary Deployment Readiness	\$5,000 due before primary deployment, when the core automation environment is prepared for deployment.
Final Milestone - Connected Build Completion	\$1,499 due after completion of the agreed website, initial SEO foundation, documentation, and connected working environment.

The total fixed project commitment is \$16,499. The \$2,000 complete-build reduction is included in that amount and does not reduce the scope. The payment schedule is not an option to purchase only part of the package after acceptance.

Payments will be made through PayPal unless the parties agree to another method in writing. PayPal transaction charges, if any, are included in the stated project price unless PayPal imposes a separate charge directly on Client. Provider will issue payment acknowledgements and maintain the current invoice within the Important Docs area of the project portal.

Provider may pause work, deployment, transfer, or publication if a scheduled payment is more than five calendar days late. A pause caused by late payment extends the project schedule and does not reduce the project fee.

5. Services Not Included in the Fixed Project Price

The following items are not included in the \$16,499 fixed project price unless later approved in writing:

- GoHighLevel subscription fees, phone numbers, email services, text-message usage, premium integrations, data services, paid APIs, hosting charges, domain charges, or other third-party software and usage fees.
- Paid media, ad spend, purchased lead lists, sponsorships, outside content production, professional photography, video production, or third-party design assets.
- Custom lending calculators, borrower portals, member systems, custom mobile applications, extensive custom software beyond the agreed GoHighLevel environment, or integrations unavailable through approved methods.
- Legal, regulatory, NMLS, licensing, cybersecurity certification, accounting, underwriting, lending, or compliance services.
- Large data cleanup or migration beyond the data set approved during discovery.

Provider will identify material third-party costs before incurring them. Client approval is required before Provider commits Client to a new paid service.

EXHIBIT A - DETAILED SCOPE OF WORK

A1. Faber Operating System - Six-Week Core Build

Provider will build a GoHighLevel agency environment around Faber Capital Resources' real transaction flow. Final terminology, user roles, fields, stages, security boundaries, and automation decisions are subject to Client review and approval.

Discovery and operating map

- Interview or work with Client and designated team members to understand current roles, systems, lead sources, lender relationships, documents, conditions, communication duties, reporting needs, and security boundaries.
- Review representative examples selected by Client, including at least one funded transaction, one delayed transaction, and one lost or declined transaction.
- Create a working map of the current operation and identify handoffs, owners, systems, information requirements, missing visibility, and decision points.

GoHighLevel agency environment

- Configure the agency environment, users, role-based access, contact and opportunity records, custom fields, classifications, tags, pipelines, tasks, calendars, forms, notifications, dashboards, and approved integrations.
- Document the agreed environment so Client can understand the system and continue improving it.

Lead-to-funded pipeline

- Build the approved working pipeline beginning with New Opportunity, Contacted, Initial Screen, Application Started, Documents Requested, Qualified, Product or Lender Selected, Submitted, Terms Received, Terms Presented, Terms Accepted, Processing, Underwriting, Conditions Outstanding, Conditional Approval, Clear to Close, Funded, and Repeat or Refinance.
- Require a responsible person, stage, next action, due date, communication history, and visible missing information for active opportunities.
- Require a reason for lost or declined opportunities where technically practical.

Lead intake and routing

- Organize opportunities from the sources Client actually uses, which may include website forms, calls, text messages, email, agent entry, referral partners, landing pages, manual entry, and approved imports.
- Assign each opportunity a source, owner, response expectation, stage, and next action.

Borrower, entity, property and transaction organization

- Create a practical structure for repeat borrowers, multiple entities, multiple properties, multiple transactions, different products, lenders, and closing schedules.
- Use relationships and custom fields supported by the platform without promising functions the platform does not provide.

Product and lender intelligence

- Where approved, organize lending programs, geographic coverage, loan-size ranges, leverage limits, rates or fees, borrower profiles, property restrictions, lender contacts, submission procedures, exceptions, and service expectations.
- This information supports Client's judgment; it does not make independent lending or underwriting decisions.

Document and condition status

- Track document or condition status, request date, received date, responsible person, secure location or link, missing items, due date, reminders, and escalation where appropriate.
- Protected information such as Social Security numbers, identification documents, full bank statements, and sensitive financial records will remain in Client-approved secure systems unless security professionals expressly approve another method.

Communication automation

- Build and test approved workflows that may include inquiry acknowledgements, missed-call follow-up, appointment reminders, application reminders, document requests, missing-document follow-up, status updates, term-sheet follow-up, no-response recovery, closing communication, post-closing follow-up, review requests, repeat-borrower outreach, refinance reminders, and referral requests.
- Automations support the relationship and remain subject to Client approval, platform capability, compliance requirements, and communication-consent rules.

Agent accountability and management dashboards

- Create management views for assignment, response time, next actions, overdue tasks, files by stage, stalled opportunities, communication history, conversion performance, and intervention needs.
- Build a practical morning dashboard around Client's approved priorities, potentially including new opportunities, source, agent, stage, aging, applications, submissions, terms, conditions, funded volume, loss reasons, repeat borrowers, referrals, lender performance, and forecasted closings.

Testing, training, deployment and documentation

- Test the system against real or sanitized transactions approved by Client.
- Correct identified stage, permission, reporting, notification, communication, and workflow issues within scope.
- Provide role-appropriate training, launch documentation, access review, deployment support, and initial live supervision.

A2. Four-Week Live Stabilization

After primary deployment, Provider will remain available for four weeks of on-call stabilization. This period includes reasonable questions, workflow corrections, pipeline adjustments, notification refinements, permission corrections, troubleshooting, dashboard corrections, live-use testing, and team guidance related to the delivered scope. Stabilization is not a separate redesign, major expansion, or unlimited new development period.

A3. Website Rebuild

Provider will rebuild Faber Capital Resources' public website from the existing private working mirror and develop the final site through visible review stages. Included work:

- Website planning and positioning recommendations developed collaboratively with Client.
- Homepage restructuring, navigation improvement, and redesign of the agreed core pages.
- Mobile-responsive presentation and clear contact and deal-submission pathways.
- Organization of funding programs, referral pathways, resources, blog structure, and case-study structure.
- Search-ready construction, logical URLs, structured headings, editable page metadata, internal linking, analytics compatibility, and final deployment preparation.
- A private review and approval environment in which Client can see, question, revise, and approve major work before launch.
- Ownership of the completed custom website deliverables after full payment, subject to the intellectual-property terms in this Agreement.

The final page count, advanced calculators, member functions, external software, and custom application work will be confirmed during discovery. Work materially beyond the included core rebuild requires a change order.

A4. Initial Search Engine System Setup

Provider will establish the initial search foundation for Faber Capital Resources. Included work:

- Market, service, audience, location, and keyword architecture based on Client's confirmed products and actual service areas.
- Competitor baseline and identification of practical search openings.
- Technical search foundation, including indexation review, titles and descriptions, sitemap and URL hygiene, structured data where appropriate, analytics compatibility, and Search Console preparation or connection where access is provided.
- Program-page and legitimate location-page strategy tied to actual lending capability.

- Local and business-entity groundwork, including consistent business information and review opportunities where appropriate.
- Initial content and resource plan focused on investor intent, underwriting education, document preparation, case studies, and regional opportunities.
- Connection of website inquiries and attribution data to the operating environment where technically practical.

Provider does not guarantee search-engine rankings, lead volume, funded transactions, or a specific return. Search engines, competitors, markets, regulations, and third-party platforms are outside Provider's control.

A5. Project Admin Panel and Important Documents

The existing Faber private working site will function as the project administration panel during the engagement. Client will enter through the "Resonant Design Offer" menu item at the following address:

<https://richardbjamison.github.io/faber-capital-resources/resonant-design-offer>

Provider will add an "Important Docs" menu option. The current invoice/agreement, approved timelines, reports, project instructions, and significant working documents may be placed there. The portal is not a substitute for Client's secure lender portals, protected document systems, or official financial records.

EXHIBIT B - PROJECT TIMELINE, RESPONSIBILITIES & APPROVALS

B1. Working Timeline

Target Period	Primary Work and Deliverable
Week 1 - Understand the Real Operation	Team and role review; current systems; recent transactions; lead sources; products and lenders; documents and conditions; communication; security; reporting. Deliverable: working operating map.
Week 2 - Design the Faber System	Pipelines, records, fields, tags, permissions, tasks, dashboards, data relationships, security boundaries, website priorities, and search architecture. Deliverable: approved blueprint.
Week 3 - Build the Core Environment	Agency configuration, users, permissions, intake, records, pipeline, assignments, tasks, notifications, forms, calendars, and management views.
Week 4 - Connect Workflows	Routing, acknowledgements, follow-up, document reminders, stage tasks, agent alerts, escalations, terms follow-up, no-response recovery, closing communication, and nurture.
Week 5 - Test Against Real Work	Compare against funded, delayed, lost, and live transactions. Correct stage, notification, permission, reporting, agent, and security issues within scope.
Week 6 - Train, Deploy and Transfer Control	Training, final testing, approved launch data, access review, documentation, deployment, and initial supervision.
Weeks 7-10 - Complete Connected Build	Website review and completion, initial SEO foundation, integration refinement, documentation, final connected-environment testing, and activation.
Four Weeks After Deployment - Stabilization	On-call corrections, troubleshooting, team guidance, pipeline and dashboard adjustments, and real-use refinement within scope.

The schedule is a good-faith working estimate, not a guaranteed completion date. It depends on timely access, accurate information, Client review, team availability, third-party systems, security participation, data quality, and changes requested by Client. Delays outside Provider's control extend the schedule without reducing the project fee.

B2. Client Responsibilities

- Designate Bill Faber or another authorized decision-maker who can approve priorities, terminology, business rules, content, and launch decisions.
- Provide timely access to personnel, systems, website, domain, analytics, GoHighLevel, email, forms, data, lender portals, and other resources reasonably required for the agreed work.
- Provide accurate product, lender, geographic, licensing, disclosure, underwriting, compliance, and business information. Client remains responsible for the accuracy and legality of all lending claims and program terms.
- Identify the security professionals or advisors who must participate in decisions concerning sensitive information, integrations, permissions, data storage, and automation boundaries.
- Review milestone work and provide consolidated feedback, preferably within two business days when active build work depends on that response.
- Ensure that Client has the right to provide Provider with any content, data, images, marks, records, and system access supplied for the project.
- Maintain appropriate backups, records, policies, legal notices, communication consents, and regulatory controls for Client's business.

B3. Review, Approval and Communication

Major decisions will be presented for Client review. Approval may be documented by signature, email, text, project-portal note, meeting notes confirmed in writing, or payment of the next milestone after delivery of the corresponding milestone materials.

Provider may rely on instructions from Bill Faber and any other person Client identifies in writing as an authorized project decision-maker. Client will resolve conflicting internal instructions before Provider is required to proceed.

Provider will provide reasonable weekly progress communication during the active build. Client may see and comment on work as it develops; however, unfinished work, test environments, drafts, and internal tools should not be treated as final production deliverables.

B4. Changes and Additional Work

The project will evolve as Provider learns the operation. Clarifications and normal refinements needed to complete the listed deliverables are included. A written change order is required when Client requests materially new deliverables, significant redesign after approval, additional departments or pipelines beyond the agreed build, custom software outside the stated environment, extensive data migration, new third-party integrations, or work that materially changes the schedule or risk.

A change order will describe the added work, price, schedule effect, and payment terms. Provider is not required to begin out-of-scope work until Client approves the change order.

B5. Optional Ongoing Services After Included Work

Optional Service	Rate	Terms
SEO Management	\$599 per month	Continuing audits, competitor monitoring, content and page improvements, local visibility, reporting, and search direction. Begins only after separate written authorization.
Automation Maintenance	\$149 per month	Routine monitoring, minor workflow changes, user and permission upkeep, pipeline maintenance, small forms or field changes, troubleshooting, and platform-update review. Begins only after the four-week stabilization period and separate written authorization.
Third-Party Services	Variable	GoHighLevel subscription, phone, email, messaging, premium integrations, hosting, domains, APIs, and usage charges require Client approval and are billed separately by the vendor or reimbursed as agreed.

6. Business Terms

6.1 Scheduling and Concentrated Commitment

The complete-build price reflects Provider's agreement to clear competing project work, reserve substantial working capacity, and make Faber Capital Resources the primary build during the core six-week automation period. Client understands that the deposit secures that capacity and that the complete-build discount depends on one coordinated engagement rather than three separate projects.

6.2 Deposit, Cancellation and Termination

The \$5,000 deposit becomes non-refundable when Provider reserves the project period and begins discovery, except where Provider materially breaches this Agreement and does not cure the breach after written notice and a reasonable opportunity to do so.

Because Client is accepting one connected package and Provider is reserving concentrated capacity, Client remains responsible for the full \$16,499 project commitment after acceptance. If Client terminates for convenience after work begins, Provider will deliver completed, usable work for which payment has been received and will credit any material third-party cost or substantial future labor that Provider demonstrably avoids because of early termination. The amount due will not exceed the total project commitment. The parties may agree in writing to a different wind-down arrangement.

Either party may terminate for a material breach that remains uncured for ten calendar days after written notice, unless the breach cannot reasonably be cured within ten days and the breaching party begins and diligently continues cure efforts. Client remains responsible for approved work completed, committed schedule, and authorized third-party costs through termination. Sections concerning payment, ownership, confidentiality, security, disclaimers, liability, and general terms survive termination.

6.3 Ownership and License

After Client has paid all amounts due, Client owns the final custom website content, final custom website design and code created specifically for Client, approved project documentation, and Client-specific configuration data that can legally and technically be transferred. Provider will provide reasonable administrative access and transfer cooperation for the completed environment.

Provider retains ownership of pre-existing materials, general templates, frameworks, methods, libraries, reusable code, internal tools, prompts, know-how, processes, and improvements that are not unique to Client. Provider grants Client a perpetual, non-exclusive license to use any such Provider material embedded in the paid final deliverables as necessary to operate those deliverables. Third-party platforms, plugins, services, themes, fonts, data, and software remain subject to their own licenses and terms.

Provider may display non-confidential portions of the completed public website and describe the general nature of the engagement in a portfolio or case study only after public launch and after giving Client a reasonable opportunity to identify confidential information. Provider will not disclose borrower information, protected financial information, proprietary lender terms, or internal security details.

6.4 Confidentiality and Data Security

Each party will use reasonable care to protect non-public business, technical, financial, customer, lender, agent, transaction, and security information received from the other. Confidential information may be used only to perform or receive services under this Agreement and may be shared only with people who need it and are subject to appropriate confidentiality obligations.

Client controls what information may be placed in GoHighLevel, the project portal, or other systems. Provider will not intentionally place Social Security numbers, government identification, full bank statements, protected financial records, or similarly sensitive borrower data into the project portal or ordinary CRM fields unless Client's authorized security or compliance professionals approve the method in writing.

No system is risk-free. Provider will use reasonable commercial practices within the agreed scope but does not warrant that third-party platforms, internet services, integrations, accounts, or communications will be uninterrupted, error-

free, or immune from unauthorized access. Client remains responsible for internal security policy, access termination, backups, legal retention, incident response, and vendor due diligence.

6.5 Client Content, Business Rules and Compliance

Client is responsible for the accuracy, completeness, legality, and approval of all lending programs, rates, fees, leverage descriptions, qualification requirements, geographic claims, licensing statements, disclosures, NMLS or equal-housing information, testimonials, case studies, privacy notices, communication consents, and business rules supplied or approved for publication or automation.

Provider may recommend language, workflow, forms, or structure but does not act as a lender, broker, underwriter, compliance officer, attorney, accountant, cybersecurity auditor, or regulator. Client will obtain appropriate professional review where required.

6.6 No Guarantee of Business Results

Provider will perform the work in a professional and good-faith manner. Provider does not guarantee loan approvals, funded volume, conversion rates, revenue, savings, search ranking, website traffic, lead quality, regulatory outcomes, uninterrupted third-party service, or any specific business result. Forecasts and examples are planning tools, not warranties.

6.7 Limitation of Liability

To the maximum extent permitted by applicable law, neither party will be liable to the other for indirect, incidental, special, punitive, or consequential damages, including lost profits or lost business opportunity, arising from this Agreement. Provider's aggregate liability for claims arising from the services will not exceed the amount Client actually paid Provider under this Agreement, except for fraud, willful misconduct, infringement caused by Provider's original work, or obligations that law does not permit to be limited. This section does not excuse Client's payment obligations.

6.8 Independent Contractor

Provider is an independent contractor. Nothing in this Agreement creates employment, partnership, joint venture, fiduciary, lender, borrower, broker, agency, or authority to bind the other party. Provider may work remotely and on-site when useful, but controls the manner and means of performing the services subject to agreed deliverables, security rules, and Client access requirements.

6.9 Governing Law and Disputes

The parties will first attempt in good faith to resolve any dispute through direct discussion between Richard B. Jamison Pekala and Bill Faber. Unless the parties later agree otherwise in writing, this Agreement is governed by Ohio law, without regard to conflict-of-law principles, and any court proceeding will be brought in a court of competent jurisdiction in Cuyahoga County, Ohio. Either party may seek urgent relief to protect confidential information, security, intellectual property, or access credentials.

6.10 General Terms

This Agreement and the incorporated Project Documents are the entire agreement concerning the connected build and replace prior inconsistent discussions concerning scope and price. Amendments must be in writing and accepted by both parties. A waiver on one occasion is not a continuing waiver. If a provision is unenforceable, it will be limited to the minimum extent necessary and the remaining provisions will continue. Neither party may assign this Agreement without the other's written consent, except in connection with a sale or reorganization of substantially all relevant business assets where the successor assumes the obligations. Electronic copies and electronic acceptance are effective as originals.

7. Provider Authorization and Client Acceptance

Provider has electronically signed this Agreement below. Client acceptance does not require a signature. By providing written acceptance or paying the \$5,000 deposit, Client confirms that it has reviewed the Project Documents, selects the complete connected-build package, commits to the total fixed project price of \$16,499, and authorizes Provider to reserve the project period and begin discovery.

Amount Due Now

\$5,000 deposit due July 20, 2026 through the PayPal payment link already provided to Client. The remaining \$11,499 will be paid according to the milestone schedule in this Agreement.

PROVIDER AUTHORIZATION

Electronically signed: /s/ Richard B. Jamison

For: Resonant Web Design

Date signed: July 19, 2026

Provider confirms the scope, pricing, payment schedule, and terms stated in this Invoice & Connected Build Services Agreement.

Client signature is not required. Client acceptance occurs through written acceptance or payment of the \$5,000 deposit as stated above.

Payment Record

Deposit Amount	\$5,000
Payment Method	PayPal
Due Date	July 20, 2026
PayPal Transaction ID	_____
Date Received	_____
Remaining Contract Balance After Deposit	\$11,499

Project Portal Instructions

1. Open the Faber private working site at the address below.
<https://richardbjamison.github.io/faber-capital-resources/resonant-design-offer>
2. Use the “Resonant Design Offer” menu option to enter the project area.
3. An “Important Docs” option will be added. A current copy of this agreement and invoice will be available there, along with approved project records and instructions.
4. Do not upload protected borrower information, full financial records, identification, Social Security numbers, or other regulated data to the working portal unless a secure method has been approved in writing.

THANK YOU FOR THE OPPORTUNITY TO BUILD THE COMPLETE FABER ENVIRONMENT.

Richard B. Jamison | Resonant Web Design | 1273 W 6th St, Cleveland, OH 44113 | 786-280-5835